
Proposed DPW Construction Costs (Incl. Site Development Costs + Debt Service Options) 
(20/25/30 Year Bond Periods at 3% / 5% / 7% Interest Rates) 

 
(Costs In Millions | based on Weston & Sampson Site Cost Comparisons - Feb 2023) 

 
HIGHEST Proposed Site Development Costs1 

 

 
 
LOWEST Proposed Site Development Costs 
 
 

 

 
1   Costs have not been verified by independent (non-bid-eligible) sources to date. Estimated Site Development Costs (4 options) 
as projected from Highest to Lowest are:  Town Hall/Prop 1 ($4.271 M); PSF ($2.870 M); Town Hall/Prop 2 ($2.654 M); Walsh 
($2.542 M). Costs do not include overruns, ongoing maintenance, long-term refurbishment, equipment replacement or any 
future operational costs at scale. 



Debt Service for Proposed DPW Facility - Based on Weston & Sampson Cost Projections - Feb 20231

Without Site Development Costs With Site Development Costs  (based on HIGHEST Estimate ($4.271M)2 With Site Development Costs  (based on LOWEST Estimate ($2.542M)
$29.6M base costs 3%  5% 7% $33.871M base cost 3%  5% 7% $32.142M base cost 3%  5% 7%
Bond Length 20 Year Bond 20 Year Bond 20 Year Bond Bond Length 20 Year Bond 20 Year Bond 20 Year Bond Bond Length 20 Year Bond 20 Year Bond 20 Year Bond

Monthly Payment 164,161          195,347          229,488          Monthly Payment 187,848          223,534          262,601               Monthly Payment 178,259          212,123          249,197             
Total Interest 9,798,613     17,283,256   25,477,236  Total Interest 11,212,461  19,777,066  29,153,361       Total Interest 10,640,102  18,767,514   27,665,180      
Total Construction Cost3 39,398,613  46,883,256   55,077,236  Total Construction Cost 45,083,461  53,648,066  63,024,361       Total Construction Cost 42,782,102  50,909,514   59,807,180      

            
$29.6M base cost 3%  5% 7% $33.871M base cost 3%  5% 7% $32.142M base cost 3%  5% 7%
Bond Length 25 Year Bond 25 Year Bond 25 Year Bond Bond Length 25 Year Bond 25 Year Bond 25 Year Bond Bond Length 25 Year Bond 25 Year Bond 25 Year Bond

Monthly Payment 140,367          173,039          209,207          Monthly Payment 160,620          198,006          239,393               Monthly Payment 152,421          187,898          227,173             
Total Interest 12,509,965  22,311,596   33,161,993  Total Interest 14,315,034  25,530,948  37,946,955       Total Interest 13,584,300  24,227,679   36,009,891      
Total Construction Cost 42,109,965  51,911,596   62,761,993  Total Construction Cost 48,186,034  59,401,948  71,817,955       Total Construction Cost 45,726,300  56,369,679   68,151,891      

            
$29.6M base cost 3%  5% 7% $33.871M base cost 3%  5% 7% $32.142M base cost 3%  5% 7%
Bond Length 30 Year Bond 30 Year Bond 30 Year Bond Bond Length 30 Year Bond 30 Year Bond 30 Year Bond Bond Length 30 Year Bond 30 Year Bond 30 Year Bond

Monthly Payment 124,795          158,899          196,930          Monthly Payment 142,801          181,827          225,345               Monthly Payment 135,512          172,545          213,842             
Total Interest 15,326,126  27,603,712   41,294,634  Total Interest 17,537,541  31,586,667  47,253,059       Total Interest 16,642,309  29,974,274   44,840,950      
Total Construction Cost 44,926,126  57,203,712   70,894,634  Total Construction Cost 51,408,541  65,457,667  81,124,059       Total Construction Cost 48,784,309  62,116,274   76,982,950      

            
Footnotes  
1.  Projected costs have not been verified by independent (non-bid-eligible) sources to date
2.  Estimated Site Development Costs (4 options) as projected from Highest to Lowest):  Town Hall/Prop 1 ($4.271 M); PSF ($2.870 M); Town Hall/Prop 2 ($2.654 M); Walsh ($2.542 M)
3.  This does not include overruns, ongoing maintenance, long-term refurbishment, equipment replacement or any future operational costs at scale


